

ADDENDUM NO. 1

DATE: May 11, 2023

PROJECT: RFP-006-01-23 METS Microtransit Pilot

THE FOLLOWING CHANGES, ADDITIONS AND CLARIFICATIONS ARE HEREBY MADE PART OF THE RFQ/IFB/RFP DOCUMENT FOR THE ABOVE REFERENCED PROJECT AND SHALL BE TAKEN INTO ACCOUNT IN THE PREPARATION OF ALL QUOTES/PROPOSAL AND THE EXECUTION OF ALL WORK. WORK SHALL CONFORM TO THE REQUIREMENTS OF THE ORIGINAL CONTRACT DOCUMENTS AND ADDENDA WHEREVER THEY APPLY.

QUESTION/CLARIFICATIONS ON PROJECT:

Q. Could METS please consider a 3-4 week extension?

A. The Board of Public Works has voted to approve a 1 week extension. Proposals are due at 1:30pm CDT June 1, 2023.

ALL BIDDERS SHALL ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY SIGNING BELOW. FAILURE TO DO SO MAY CAUSE YOUR BID TO BE REJECTED.

SIGNATURE

DATE